[image: ]
ANNEX A: REQUEST FOR PROPOSAL: HCR/RWAKI/SUP/2024/RFP058 
CONSTRUCTION OF RESETTLEMENT OFFICES AND DRAINAGE SYSTEMS IN KIZIBA REFUGEE CAMP
	Calendar of activities 
 

	S. # 
	Action Description 
	Date 

	
	
	From 
	To 

	1 
	Tender available to vendors  
	14 August 2024 
	  9 September 2024

	2 
	Closing date for requests for clarifications 
	4 September 2024

	3
	Site visits (Working hours only)
	19 August 2024
	4 September 2024

	4 
	Closing date for submissions  
	9 September 2024

	5 
	Bid Opening and Evaluation 
	10 September 2024
	30 September 2024

	6 
	Approval of contract 
	1 October 2024
	15 October 2024

	7 
	Issuance of Contract 
	16 October 2024
	20 October 2024



The above dates are tentative and may vary from actual dates. 
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